



**R3MODELING**  
change | perspective

CLIENT: **MIKE BASSET**

DATE:

PROJECT# /DESC: **2911-DRAWER RPR**

**8/20/2025**

ADDRESS:

REVISION #

NEW LENOX IL

**0**

PHONE:

708-334-2362

EMAIL:

INSURED AND BONDED - Estimate valid 45 days from date above

REVIEWED: PM

DESIGNER: **EJD**

**DRAWER REPAIR - CABINET**

Approximate square feet:

**N/A**

QTY

OPTION/A PACKAGE  
LLOW PRICE

WINDOWS BY LINE ITEM - SIGHT SEEN AND IMAGES TAKEN	SEE QUOTE TOTAL BELOW		
A - FRONT FACE OF BOX TORN OFF FROM BOX, REPLACE WITH NEW AND REGLUE / ATTACH TO SIDE PANELS OF EXISTING BOX = REATTACH DRAWER FACE (EXISTING)			
<i>Note: We will be supplying all materials needed</i>			
Clean Up/ Waste Disposal		n/a	included
Total Cost of Labor and Materials			included
<b>EXACT QUOTE</b>	<b>\$60</b>		
<b>DEPOSIT TO INITIATE PROJECT</b>	<b>\$0</b>		

**PAYMENT OK FOR FULL UPON PICKUP OF COMPLETED WORK**

. Acceptable forms of payment include: cash, personal check, cashier's check, certified check, ZELLE, CREDIT CARD/ DEBIT CARD.

R3MODELING LLC, PRESIDENT OR AUTHORIZED REPRESENTATIVE SIGNATURE: \_\_\_\_\_

R3MODELING LLC  
13150 E Lincoln Hwy Suite 4  
New Lenox, IL 60451

Phone: (779) 456-9198  
Web: r3modeling.com  
Email: service@r3modeling.com

## Acceptance of Proposal

The above specifications are satisfactory, R3MODELING, LLC and their affiliates are authorized to complete work as stated.

CLIENT SIGNATURE/DATE: \_\_\_\_\_

PLEASE NOTE THE FOLLOWING:	INITIAL TO ACCEPT
CHANGES TO CONTRACT INCLUDING CHANGE ORDERS MAY ADD TO PROJECT DURATION	
DELAY OR DAMAGE TO MATERIALS (DELIVERY) MAY ADD TO PROJECT DURATION	
DELAY IN PAYMENT MAY RESULT IN WORK STOPPAGE UNTIL PAYMENT IS RECEIVED	
CREDIT CARD CAN BE USED ON DEPOSIT PAYMENTS & CHANGE ORDERS ONLY CC FEES APPLY	
DELAY IN SELECTING MATERIALS FROM SUGGESTED DATES MAY ADD TO PROJECT DURATION	